
 
 
 
 
 
 

PROJECT MANUAL 
 
 

KALORAMA PARK 
 

PHASE I 
 
 
 
 
 

October 17, 2014 
 
 
 

        
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 



 PROJECT DIRECTORY 

 
DATE:                  October 17, 2014 
 
 
 
OWNER:                     District of Columbia Department of General Services / 
                Department of Parks & Recreation 

1250 U Street, NW 4th Floor 
Washington, DC 20009 

(202) 478-2427 
Attention:  Shahrokh Ghahramani 

 
 

CIVIL ENGINEER & LAND SURVEYOR:         Macris, Hendricks & Glascock, P.A. 
9220 Wightman Road, Suite 120 
Montgomery Village, MD 20886 

(301) 670-0840 
Attention:  Patrick G. La Vay, P.E. 

 
 

 
ARBORICULTURE & ENVIRONMENTAL CONSULTANT:       Norton Land Design 

17830 New Hampshire Avenue, Suite 101 
Ashton, MD 20861 

(240) 342-2632 
Attention:  Michael Norton 

 
 
 

LANDSCAPE ARCHITECT:           Macris, Hendricks & Glascock, P.A. 
9220 Wightman Road, Suite 120 
Montgomery Village, MD 20886 

(301) 670-0840 
Attention:  Patrick G. La Vay, P.E. 

 
 

GEOTECHNICAL ENGINEER:                      ECS Capitol Services, PLLC 
655 15th Street, NW 

Washington, DC 20005 
(202) 400-2188 

Attention:  Stephen Patt, P.E. 
 
 



TABLE OF CONTENTS 
 
 
DIVISION 2 SITEWORK 
 
02050  Geotechnical Investigations 
02055  Soils 
02230  Site Clearing 
02231  Tree Preservation 
02311  Rough Grading 
02315  Excavation and Fill 
02320  Backfill 
02750  Portland Cement Concrete Pavement 
02923  Landscape Grading 
02930  Exterior Plant Material 
 
 
 



Bid Set 
 

Kalorama Park – Phase I  October 17, 2014 
MHG 02050-1  SUBSURFACE INVESTIGATIONS 
 

 
SECTION 02050 - SUBSURFACE INVESTIGATIONS 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section includes the results of the subsurface investigations made on the Project site for 
the purposes of determining the subsurface conditions relative to the following: 
1. General descriptions of the subsurface soil and groundwater conditions at the 

site.  
2. Evaluation of previously constructed areas to assess the amount of unsuitable 

debris material left from previous construction activity.   
3. Comments on geotechnical aspects of the associated construction that were 

readily apparent at the time of the preliminary investigation. 
4. Infiltration rates and subsurface information applicable to stormwater 

management areas. 
5. Recommendations for earthwork requirements, excavation and construction 

related information for the substrate conditions encountered in the test borings.  

B. Technical Memo #1, dated June 29, 2012, included in this section was prepared by David 
Volkert & Associates Engineering, P.C. and is available to prospective bidders and/or 
contractors for informational purposes only.  The opinions expressed in these reports are 
those of the engineer and represent their interpretation of the subsurface conditions, tests 
and results of analyses that they performed.  Should the data in these reports not be 
adequate for the contractor’s purposes, the contractor may make his own investigations, 
tests and analyses prior to bidding.  Contractors desiring to conduct additional subsurface 
explorations prior to bidding should contact the Owner for arrangements to enter the 
project site.   

C. Technical Memo #2, dated June 6, 2012, included in this section was prepared by David 
Volkert & Associates Engineering, P.C. and is available to prospective bidders and/or 
contractors for informational purposes only.  The opinions expressed in these reports are 
those of the engineer and represent their interpretation of the subsurface conditions, tests 
and results of analyses that they performed.  Should the data in these reports not be 
adequate for the contractor’s purposes, the contractor may make his own investigations, 
tests and analyses prior to bidding.  Contractors desiring to conduct additional subsurface 
explorations prior to bidding should contact the Owner for arrangements to enter the 
project site.   

D. The Geotechnical Services Report, dated August 15, 2014, included in this section was 
prepared by ECS Capitol Services, PLLC and is available to prospective bidders and/or 
contractors for informational purposes only.  The report has been prepared for design 
purposes only and may not be sufficient to prepare an accurate bid for construction.  
Contractors wishing to obtain copies of this report may secure them from ECS Capitol 
Services, PLLC at a nominal charge with the understanding that its scope is limited solely 
to design considerations.  The opinions expressed in these reports are those of the 
geotechnical engineer and represent their interpretation of the subsurface conditions, tests 
and results of analyses that they performed.  Should the data in these reports not be 
adequate for the contractor’s purposes, the contractor may make his own investigations, 
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tests and analyses prior to bidding.  Contractors desiring to conduct additional subsurface 
explorations prior to bidding should contact the Architect for arrangements to enter the 
project site.   

E. The Contractor, at his own expense, may conduct additional subsurface investigations, 
tests and analyses with the prior approval of the Owner. 

F. Field logs and laboratory data sheets are available only in the office of the geotechnical 
engineer and will be available only at his discretion. 

PART 2 PRODUCTS 

2.1 NOT USED 

PART 3 EXECUTION 

3.1 NOT USED 

END OF SECTION 02050 
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David Volkert & Associates Engineering, P.C. 
ENGINEERS  •  LANDSCAPE ARCHITECTS  •  PLANNERS  •  ENVIRONMENTAL SCIENTISTS 

5028 Wisconsin Ave., NW, Suite 403, Washington, DC  20016 
Phone: (202) 237-6269, Fax: (202) 237-6279, E-mail: dc@volkert.com 

 

TECHNICAL MEMO 1 - SITE INVESTIGATION NOTES 
 
PROJECT: Kalorama Park 

 Volkert No. 230405.60 

DATE OF INVESTIGATION: June 6, 2012 

   1:00 pm - 4:00 pm 

LOCATION: Project Site 

DATE OF REPORT: June 18, 2012 

Prepared by:  Oliver Boehm and Bereket Merzi, Volkert 

 
ATTENDEES AT MEETING: 
Name Organization Attendance 
Brent Sisco Department of Parks Recreation (DPR) X 
Bereket Merzi Volkert, Inc. X 
Oliver Boehm Volkert, Inc. X 

Task 1: Review of Existing Documentation: Photographs of previous construction activities 
provided by DPR. 

 
 

Photographs of construction of timber retaining wall.

Photographs of construction debris and soil medium below lawn and planting areas. 
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